


A4144 Woodstock Road Bus Lane ETRO, St Giles No Waiting ETRO and associated traffic amends



- Notes:
1. Do not scale from this drawing.
  2. Site verify all dimensions prior to construction.
  3. Report all discrepancies to the Drawing Originator immediately.
  4. This drawing is to be read in conjunction with all relevant documents and drawings.
  5. For details of Road Marking, refer to Drawing 202110-ML-HIGH-ZZ-OR-01-201-01202.
  6. After the scheme has been operational for three months, the signs referring to 'NEW LAYOUT AHEAD' must be removed.

**Key:**

**SIXX** Proposed signs to be installed  
(Refer to Sign Schedule)

 **Proposed sign Location**  
(Refer to Sign Schedule)

Proposed Road Marking  
(Refer to Note 5)

Existing Road Marking

D02	10-06-24	Update Post-PSA 1 Review	CA	EA	
D01	11-04-24	Final Issue	CA	EA	
Inv		Description			Dev - C-60

HW-0113



Drawing: Original (r)

**MILESTONE**  
INFRASTRUCTURE

A part of **McGraw-Hill Construction** Services

Continuation: See us.

### Detailed Design

Contract Name:

Wiley-Blackwell, Oxford

Sustainable Transport Improvements

---

Civils Work

Sheet 1 of 3

Sheet 1 of 3

\_\_\_\_\_

\_\_\_\_\_

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64	65	66	67	68	69	70	71	72	73	74	75	76	77	78	79	80	81	82	83	84	85	86	87	88	89	90	91	92	93	94	95	96	97	98	99	100
---	---	---	---	---	---	---	---	---	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	-----

Ad	1:250	CA	EA	EA
----	-------	----	----	----

A	12345	Stream Date	Checked Date	Approved Date
		21.03.24	12.04.2024	12.04.2024


		21/03/2024	03/04/2024	10/04/2024
--	--	------------	------------	------------

	Fading Nitrate	Stress	Note

202110-MIL-HGN-ZZ-DR-CH-1101	D	02
------------------------------	---	----

Rock Rd Bus Lane07 Drawings\Working202110-W L-H&N-ZZ-DR-CH-1101 Girls Work.doc

---



- Notes:
1. Do not scale from this drawing.
  2. Site verify all dimensions prior to construction.
  3. Report all discrepancies to the Drawing Controller immediately.
  4. This drawing is to be read in conjunction with all relevant documents and drawings, including the project-wide general arrangement (GA) drawings.
  5. For details of new road markings, refer to Drawing 202110-MIL-HGN-ZZ-DR-CH-1102.
  6. After the scheme has been completed for three months, the signs relating to 'NEW LAYOUT AHEAD' must be removed.

Key:

- SDX Proposed signs to be installed  
(Refer to Sign Schedule)
- Proposed sign Location  
(Refer to Sign Schedule)
- Proposed Road Marking  
(Refer to Note 3)
- Existing Road Marking
- Proposed cycle lane delineator  
assembly (175 mm wide, bolt-down  
units) with upright reflective wands  
(Redwell Greenwch WandOrca)

Doc	Date	Location	Author	Reviewer	CA	EA	CA	EA
001	10-06-24	Local Plan PSA 1 Review	CA	EA	CA	EA	CA	EA
001	10-04-24	Final Issue	CA	EA	CA	EA	CA	EA

Rev	Date	Description	Rev	Date	Description
001	10-04-24	Final Issue	001	10-04-24	Final Issue



Working in partnership with



A part of MGR Services

Woodstock Road, Oxford Road  
Revised: 21-03-2024  
The drawing is approved as shown. It is not to be used for any other purpose without the written permission of the author.

Drawing No: 202110-MIL-HGN-ZZ-DR-CH-1102

Detailed Design

Project Name:

Woodstock Road, Oxford

Sustainable Transport Improvements


The

Civils Work

Sheet 2 of 3

Sheet No:	Scale:	Drawn by:	Checked by:	Approved by:
A1	1:250	CA	EA	EA

Sheet No:	Scale:	Drawn by:	Checked by:	Approved by:
202110-MIL-HGN-ZZ-DR-CH-1102	1:250	CA	EA	EA



1. Did you ...